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INVITATION FOR BIDS 
 
Quality Monitoring works on behalf of REC Ltd. for the RGGVY Projects in 11th 
Plan. 
 
1.0 Rural Electrification Corporation Ltd. (REC), the nodal agency for 

implementation of RGGVY projects, a national program for electrification of all 
villages and rural households, invites bids from the prospective domestic bidders 
for taking up Quality Monitoring (on behalf of REC) of district based RGGVY 
projects in various states.  

1.1  Bidders are expected to examine all instructions, forms, terms and specifications 
in the Bid documents and fully inform themselves as to all the conditions and 
matters which may in any way affect the scope of work or the cost thereof. All the 
bids shall be prepared in line with the instructions given in this Invitation for Bids. 

 
2.0 QUALIFYING REQUIREMENTS: The qualifying requirements for the bidders 

are given at Annexure-A to the Terms and Conditions. The stated requirements 
are a minimum and REC reserves the right to request for any additional 
information and also reserves the right to reject the bid of any Bidder, if in the 
opinion of REC, the qualification data is incomplete or the Bidder is found not 
qualified to satisfactorily perform the Contract.  

 
3.0 CONTENTS OF BIDDING DOCUMENTS: The following shall constitute the 

Bidding Documents. 
i. Invitation for Bids 
ii. Terms and conditions of Contract (Vol-I) 
iii. Bid Proposal sheets Including the Deviation Schedules (Vol-IA) 
iv. Technical Specifications (Vol-II) 

 
4.0 CLARIFICATIONS ON THE BIDDING DOCUMENTS: If the prospective 

Bidder finds discrepancies or omissions, in specifications and documents or is in 
doubt as to the true meaning of any part, they shall at once make a request, in 
writing, for an interpretation/ clarification, to REC in triplicate. REC, then, will 
issue interpretation(s) and clarification(s) as it may think fit in writing. After 
receipt of such interpretation(s) and clarification(s), the Bidder may submit their 
bid but within the time and date as specified in the Invitation to Bid. All such 
interpretations and clarifications shall form a part of the Bidding Document and 
shall accompany the Bidder’s bid. A prospective Bidder requiring any 
clarification on Bidding Document may notify REC in writing. REC will respond 
in writing to any request for such clarification of the Bidding Document which it 
receives not later than fifteen (15) days prior to the deadline for submission of 
bids prescribed by REC. Written copies of REC’s response (including an 
explanation of the query but without identifying its source) will be sent to all 
prospective Bidders who have received the Bidding Document. Verbal 
clarification and information given by REC or its employee(s) or their 
representative(s) shall not in any way be binding on REC.  

 
5.0 AMENDMENT TO BIDDING DOCUMENTS: At any time prior to the deadline 

for submission of bids, REC may, for any reason, whether at its own initiative or 
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in response to a clarification requested by a prospective Bidder, modify the 
Bidding Document by amendment (s). The amendment will be notified in writing 
or by Fax or by e-mail to all prospective Bidders, who have received the Bidding 
Document at the address contained in the letter of request from the Bidders for 
issue of Bidding Document. REC will bear no responsibility or liability arising out 
of non-receipt of the same in time or otherwise. Such amendments, clarifications, 
etc, shall be binding on the Bidders and will be given due consideration by the 
Bidders while they submit their bids and invariably enclose such documents as a 
part of the bid.  

 
6.0 PREPARATION OF BIDS: It will be imperative on each Bidder to fully inform 

himself of all local conditions and factors which may have any effect on the 
execution of the Contract covered under these documents and specifications. REC 
shall not entertain any request for clarifications from the Bidders, regarding such 
local conditions. It must be understood and agreed that such factors have properly 
been investigated and considered while submitting the bids. No claim for financial 
adjustment to the Contract awarded under these specifications and documents will 
be entertained by REC. Neither any change in the time schedule of the Contract 
nor any financial adjustments arising thereof shall be permitted by REC, which 
are based on the lack of such clear information or its effect on the cost of the 
Works to the Bidder. The Bidder shall bear all costs and expenses associated with 
preparation and submission of its bid including post-bid discussions, technical and 
other presentations etc, and REC will in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the bidding process. Failure to 
furnish all information required by the Bid document or submission of a Bid not 
substantially responsive to the Bid document in every respect will be at the 
Bidder’s risk and may result in the rejection of the bid. 

 
7.0 SCOPE OF THE PROPOSAL: The scope of the Proposal shall be on the basis of 

a single Bidder’s responsibility, completely covering all the activities specified 
under the accompanying Technical Specifications in line with the terms and 
conditions under the bidding documents. The bidders are required to present along 
with the bid their proposed methodology for execution of the work as per 
specifications and details of expertise & facilities including hardware, software 
available with them.   

 
8.0  DEVIATIONS FROM THE BIDDING DOCUMENTS: Unless brought out 

clearly, the offer from the bidders shall be deemed to conform strictly to bidding 
documents. All deviations (technical & Commercial) from the specifications shall 
be clearly brought out in the schedule of deviations. Any discrepancy between the 
specification and the bid, unless clearly brought out in the Deviation Schedule 
along with the cost compensation for withdrawal of such deviation, will not be 
considered a valid deviation. 

 
9.0 BID PRICE: Bidders shall quote for the scope of work in Indian Rupees as per bid 

proposal sheets (BPS). The rates shall be offered for REC Quality Monitors in 
each state separately. The bid shall be submitted in the prescribed format of the 
BPS, furnishing the price quoted state wise. The details of project costs and the 
coverage of number of districts/villages, Number of BPL connections, new and 
augmentation of 33/11 kV substations are enclosed state wise for information of 
the bidders Annexure-A. The prices quoted shall be firm & shall not be affected 
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by any change in awarded cost of turnkey contract or by any change in sanctioned 
cost. For the purpose of unit rates for inspection services, electrified villages, un-
electrified villages (including habitations) & substations shall be treated at par. 
These unit rates shall be considered for modification of contract price in case of 
any change in the number of villages or substations during the currency of the 
contract. 

9.1  The prices that are quoted and indicated in the BPS shall include inter-alia, all 
costs such as cost of engaging personnel, cost towards tools, tours & travel that 
may be required for successful completion of the work as per Technical 
Specifications, Vol.-II including cost of site arrangement, overheads, insurance, 
whatsoever, as stipulated in the bidding documents for the total scope of work. No 
claim on account of any taxes, duties and levies or any interest therein shall be 
entertained by REC.  

9.2  Taxes & Duties: The quoted bid price shall include all taxes, duties and levies, but 
excluding Service tax and surcharge thereon. REC shall pay the service tax at 
applicable rates along with each invoice. Also, the bidders shall have valid Service 
Tax Registration and ensure deposit of Service tax to the tax authorities. 

9.3 BID GUARANTEE: (to be submitted by the bidder in a separate sealed cover)  
The bidder shall furnish, as part of its bid, a Bid Guarantee in a separate sealed 
envelope for an amount of Rs. ___(2% of the quoted price) in any of the following 
forms :- 
a. Crossed Bank Demand Draft/ Banker’s Cheque drawn in favour of REC 

Limited payable at New Delhi from any Public Sector Banks, reputed 
commercial Bank like ICICI & IDBI etc. or financial institutions like IFCI.  

OR 
b. An irrevocable Bank Guarantee in the prescribed Format of REC Limited from 

any Public Sector Banks, reputed commercial Bank like ICICI & IDBI etc. or 
financial institutions like IFCI operative for thirty days after the validity of the 
offer as per the format enclosed as Annexure-B to this Volume. The Bid 
Guarantee shall be valid for a period of minimum 210 days from the date of 
opening of bids. 

9.4 Any Bid not accompanied with the requisite bid guarantee in a separate sealed 
cover shall not be opened and shall be returned to the bidder without being 
opened.  

9.5 The bid guarantee submitted by the bidders shall be returned to the unsuccessful 
bidders without any interest, upon placement of award on the successful bidder. 

9.6 CPSUs, Govt. Utilities, Govt. Technical Educational Institutions (IITs, NITs 
etc..), Govt. Bodies, and RECPDCL are exempted from submission of Bid 
Guarantee. However, in the event these entities becoming successful bidders, 
Security Deposit (2% of award cost) shall be submitted upon receipt of award. 

 
10.0     VALIDITY OF BID 

The validity of submitted offer shall be minimum 180 days from the date of 
opening of bids.  

 
11.0 PRICES AND PRICE ADJUSTMENT: 
11.1 Prices for works covered under the scope shall be furnished by the bidder in the 

manner specified in the bid proposal sheets, (Volume IA). Bidders shall quote the 
price State wise. Bidder has to quote for at least two State or more, for the 
complete scope of work of Tier II as REC Quality Monitor as stated in Technical 
Specifications, Volume-II. Bids submitted without covering full state shall be 
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rejected.  However, the educational institutions may quote for few projects/ 
districts in a state. 

11.2 Prices quoted by the bidder shall be firm during currency of the contract and not 
subject to variation on any account, whatsoever.  

11.3 Bids submitted with an adjustable price quotation will be treated as non-
responsive and rejected. 

 
12.0   SUBMISSION OF BIDS:   
12.1  The Bidder shall prepare three copies of the bid, clearly marking each bid as 

“Original Bid” or “Copy of bid”, as appropriate. In the event of any discrepancy 
between them, the original shall govern.  

12.2  The original and all copies of the bid shall be typed or written in indelible ink and 
shall be signed by the Bidder or a person or persons duly authorized to bind the 
Bidder to the Contract. The letter of authorization shall be indicated by written 
Power-of-Attorney/ Authorization Letter accompanying the bid. All pages of the 
bid, except for un-amended printed literature, shall be initialed by the person or 
persons signing the bid. The entire bid document shall be signed on all pages and 
submitted at the time of bidding.  

12.3  The Bidders must submit the qualifying data in three copies, as required in a 
separate envelope sealed and enclosed in the envelope submitting Proposals, 
super-scribed as under: 

 “QUALIFYING REQUIREMENTS FOR UNDERTAKING RQM WORKS” 
12.4  The bid shall contain no interlineations, erasures or overwriting except as 

necessary to correct errors made by the Bidder, in which case such corrections 
shall be initialed by the person or persons signing the bid. 

 
13.0 SIGNING OF THE BIDS: 
13.1 The bid must contain the name, registered office and place of business of the 

person or persons submitting the bid and must be signed and sealed by the Bidder 
with his usual signature. The names of all persons signing should also be typed or 
printed below the signature.  

13.2 Bid by a partnership firm must be furnished with full names of all partners and be 
signed with the partnership name, followed by the signature(s) and designation(s) 
of the authorized partner(s) or other authorized representative(s).  

13.3 Bids by Corporation/Company must be signed with the legal name of the 
Corporation/Company by the President, Managing Director or by the Secretary or 
other person or persons authorized to bid on behalf of such Corporation/Company 
in the matter.  

13.4  Satisfactory evidence of authority of the person signing on behalf of the Bidder 
shall be furnished with the bid.  

13.5  The Bidder’s name stated on the Proposal shall be the exact legal name of the 
firm. 

13.6 Bids not conforming to the above requirements of signing may be disqualified. 
13.7 In case an associate is proposed, the role of the associate shall be clearly defined 

in the bid & the bid shall be jointly signed by both, the main bidder & the 
associate. 

 
14.0 SEALING AND MARKING OF BIDS:  The Bidders shall seal the original and 

each copy of the bid in an inner and an outer envelope, duly marking the 
envelopes as “Original” and “Copy”.  
The inner and outer envelopes shall be:  
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a.  Addressed to REC at the following address:  
GM(QC) 
Rural Electrification Corporation Ltd.,  
Core-4, SCOPE Complex,  
7, Lodi Road,  
New Delhi-110 003.  

b.    Bear the name of the package: “PROPOSAL FOR QUALITY 
MONITORING WORKS UNDER RGGVY”, and the words “DO NOT 
OPEN BEFORE 30.6.08”  

14.1  The inner envelope shall indicate the name and address of the Bidder to enable the 
bid to be returned unopened in case it is declared “late” or “rejected”.  If the outer 
envelope is not sealed and marked as required above, REC will assume no 
responsibility for the bid’s misplacement or premature opening.  

 
15.0  DEADLINE FOR SUBMISSION OF BIDS & OPENING 
15.1  The Bidders have the option of sending the bid by registered post or submitting 

the bid in person. Bids submitted by Fax/e-mail will not be accepted. No request 
from any Bidder to REC for collection of the Proposals from airlines, cargo agents 
etc. shall be entertained by REC.  

15.2  Bids must be received by REC at the address specified under para 13.0, not later 
than time: 11.00 a.m. & date: 30.6.08. The bids shall be opened on the same day at 
time: 11.00 a.m. in public and in the presence of the participating bidders.  

15.3  REC may, at its discretion, extend this deadline for the submission of bids by 
amending the Bidding Documents, in which case all rights and obligations of REC 
and Bidders subject to previous deadline will thereafter be subject to the deadline 
as extended.  

 
16.0  LATE BIDS  
16.1 Any bid received after the time & date fixed or extended for submission of bids 

prescribed by REC, will be rejected and/or returned unopened to the Bidder. 
 
17.0 MODIFICATION AND WITHDRAWAL OF BIDS  
17.1 The Bidder may modify or withdraw its bid after the bid’s submission provided 

that written notice of the modification or withdrawal is received by REC prior to 
the deadline prescribed for submission of bids.  

17.2  The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked 
and despatched in accordance with the provisions of Clause 12.0.  

17.3  No bid shall be modified subsequent to the deadline for submission of bids.  
17.4  No bid may be withdrawn in the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified by the Bidder on the 
Bid Form. Withdrawal/modification of a bid during this interval may result in the 
forfeiture of bid security/ bid guarantee. 

 
18.0  OPENING OF BIDS  
18.1  REC will open bids in the presence of Bidders’ representatives (upto 2 persons) 

who choose to attend at the date and time for opening of bids The Bidders’ 
representatives who are present, shall sign in a register evidencing their 
attendance.  

18.2   The Bidders’ names, bid prices, modifications, bid withdrawals and the presence 
or absence of the requisite bid guarantee and such other details as REC, at its 
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discretion, may consider appropriate will be announced during bid opening. No 
electronic recording devices will be permitted during bid opening. 

 
19.0 CLARIFICATION OF BIDS: To assist in the examination, evaluation and 

comparison of bids, REC may, at its discretion, ask the Bidder for a clarification 
of its bid. The request for clarification and the response shall be in writing and no 
change in the price or substance of the bid shall be sought, offered or permitted. 

 
20.0 PRELIMINARY EXAMINATION  
20.1  REC will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether the documents have been properly 
signed, and whether the bids are generally in order. If there is a discrepancy 
between words and figures, the amount in words will prevail. If the Bidder does 
not accept the correction of the errors as above, his Bid will be rejected and the 
amount of Bid guarantee forfeited. In case of any inconsistency in the prices 
furnished in the specified price schedules to be identified in Bid Form for this 
purpose, REC shall be entitled to consider the highest price for the purpose of 
evaluation and for the purpose of award of the Contract use the lowest of the 
prices in these schedules. 

20.2 A bid determined as not substantially responsive will be rejected by REC and may 
not subsequently be made responsive by the Bidder by correction of the non-
conformity.  

20.3  REC may waive any minor informality or non-conformity or irregularity in a bid, 
which does not constitute a material deviation, provided such waiver does not 
prejudice or affect the relative ranking of any Bidder. 

 
21.0 EVALUATION AND COMPARISION OF BIDS 
21.1 The bids/ offers submitted by the bidders, who meet the technical and financial 

criteria as indicated in the Qualifying Requirements, only will be taken up for 
evaluation. For evaluation purpose, the total bid price (including taxes, duties & 
levies) will be considered State wise. The cost compensations indicated against 
the deviations both Technical & Commercial shall be considered during the 
evaluation in order to bring the all offers to a uniform level. 

21.2 The award to L-1 bidder shall be considered State wise on the basis of the most 
competitive price offered. 

21.3  REC reserves the right to assess the ability and capability of the bidder to perform 
the assignment. In the interest of the project to meet the schedules, in case 
REC considers necessary, REC may split the job of one state & award the 
same to two or more bidders at the price of L1 evaluated bidder. 

21.4  REC reserves the right to reject any offer in full or in part or to split the total work 
and award the work in smaller packages to more than one bidder. Smallest unit of 
award shall be one district. 

 
22.0 AWARD CRITERIA  
22.1  REC will award the Contract to the successful Bidder, whose bid has been 

determined to be substantially responsive and has been determined as the lowest 
evaluated bid, provided further that the Bidder is determined to be qualified to 
perform the Contract satisfactorily. REC shall be the sole judge in this regard. 
Further, REC reserves the right to award separate Contracts to two or more parties 
in line with the terms and conditions specified in the accompanying Technical 
Specifications. 
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22.2  Prior to the expiration of the period of bid validity and extended validity period, if 
any, REC will notify the successful Bidder in writing by registered letter/ courier 
or by telegram or fax, to be confirmed in writing by registered letter, that its bid 
has been accepted. The notification of award will constitute the formation of the 
Contract. 

 
23.0 Letter of Award  
 REC along with notification to the successful Bidder that its bid has been 

accepted, and will send the Bidder the detailed Letter of Award, incorporating all 
agreements between the parties. Within 15 days of receipt of the detailed Letter of 
Award, the successful Bidder shall sign and date the same and return it to REC. 

 
24.0 Transferability of the Invitation for Bids & Bid documents:  The Bid documents 

are made available by REC in the company’s website. The same can be 
downloaded for the purpose of preparatory works. However, the bidders are 
requested to use the authenticated bid documents for submitting their bids.  

 
25.0 Bidders shall sign and seal all the pages of the bid document along with the Bid 

Proposal Sheets and submit the same at the time of submitting bid.  
 
26.0 Pre bid meeting with the prospective bidders is scheduled on 16.6.08 at 11.00 

a.m.. All the bidders are requested to attend the pre-bid meeting. 
 

---- 
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Annexure-B to IFB 
 

PROFORMA OF BANK GUARANTEE FOR BID GURANTEE  
[To be stamped in accordance with Stamp Act] 

 
To, 
REC Limited, 
Core-4, SCOPE Complex, 
Lodhi Road 
New Delhi – 110 003. 
 
Dear Sirs, 

 
In accordance with Invitation to Bid under your Specification No… 
………………………. M/s…………………………, its Registered /Head Office at 
…………………………… wish to participate in the said Bid for 
……………………………and you, as a special favour have agreed to accept an 
irrevocable and unconditional Bank Guarantee for an amount of ………………………… 
valid upto …………………… On behalf of Bidder in lieu of the Bid deposit required to 
be made by the Bidder, as a condition precedent for participation in the said Bid. 

 
We,……………………………………… the Bank at…………………… (local address) 
having our Head Office at ……………………………… guarantee and undertake to pay 
immediately on demand to REC Ltd the amount of 
…………………………………………………………………… (in words & figure) 
without any reservation, protest, demur, and recourse. Any such demand made by said 
‘REC’ shall be conclusive and binding on us irrespective of any dispute or difference 
raised by the Bidder. 

 
This Guarantee shall be irrevocable and shall remain valid up to and including 
@.................................. if any further extension of this guarantee is required, the same 
shall be extended to such required period (not exceeding on year) on receiving 
instructions from M/s………………………………. on behalf of this guarantee is issued. 

 
In witness whereof of the Bank, through its authorized officer, has set its hand and stamp 
on this______day of ______________2008 __________ at ______________.  

 
WITNESS 

 
______________________________  ____________________________  
[SIGNATURE]     [SIGNATURE] 
______________________________  ____________________________ 
[Name]      [Name] 
______________________________  ____________________________ 
[Official Address]     [Designation with Bank Stamp] 

 
       Attorney as per  
       Power of Attorney No.__________  
       Date: ________________________  

Note: @ This date shall be thirty (30days after the last date for which the bid is valid. 
 



State
Name of Project - 
District

Project 
Code Impl. Agency

No. of un-
electrified 
villages 

No. of de-
electrified 
villages

No. of  
electrified 
villages 

 Total No. 
of 
villages

No. of BPL 
HHs to be 
electrified 

33 kV SS 
New 

(Nos)
33 kV SS 

Aug (Nos)

Andhra Pradesh
Anakapalle 
(Vishakhapattnam) 540175 ARCOOP-AP 0 0 143 143 39368 0 0

Andhra Pradesh
Cheepurupalli 
(Vizianagaram) 540176 CRCOOP-AP 0 0 104 104 29200 0 0

Andhra Pradesh East Godavari 540170 SPDCL-AP 0 0 1323 1323 245334 3 0
Andhra Pradesh Karimnagar 540171 NPDCL-AP 0 0 935 935 19417 0 0
Andhra Pradesh Kuppam(Chittor) 540177 CPDCL-AP 0 0 223 223 14835 0 0
Andhra Pradesh Medak 540172 CPDCL-AP 0 0 1061 1061 34367 0 0
Andhra Pradesh Ranga Reddy 540173 CPDCL-AP 0 0 893 893 14883 0 0
Andhra Pradesh Sircilla (Karimnagar) 540178 RESCO-AP 0 0 173 173 9220 0 0
Andhra Pradesh Warangal 540174 CPDCL-AP 0 0 1003 1003 71199 0 0

Aurnachal Pradesh West Siang B80004 DOP-Ar.P 164 33 178 375 3981 2 0
Aurnachal Pradesh Lower Dibang Valley B80005 DOP-Ar.P 23 17 69 109 1189 2 0
Aurnachal Pradesh Kurung Kumai B80006 DOP-Ar.P 255 44 70 369 3273 3 0
Aurnachal Pradesh Upper Siang B80014 DOP-Ar.P 25 1 52 78 531 0 0
Aurnachal Pradesh East Kameng B80007 DOP-Ar.P 208 32 0 240 2086 2 0
Aurnachal Pradesh Lohit B80008 DOP-Ar.P 62 0 156 218 2599 1 0
Aurnachal Pradesh Dibang Valley B80016 DOP-Ar.P 68 0 31 99 483 0 0
Aurnachal Pradesh Upper Subansiri B80009 DOP-Ar.P 198 86 51 335 3066 1 0
Aurnachal Pradesh Anjaw B80010 DOP-Ar.P 215 0 45 260 1993 1 0
Aurnachal Pradesh Tirap B80011 DOP-Ar.P 62 1 158 221 8749 0 0
Aurnachal Pradesh Tawang B80015 DOP-Ar.P 79 0 131 210 259 2 0
Aurnachal Pradesh West Kameng B80012 DOP-Ar.P 154 36 154 344 2898 3 0
Aurnachal Pradesh Changlang B80013 DOP-Ar.P 60 22 241 323 2218 2 3

Assam Barpeta 310023 ASEB 60 166 791 1017 63567 1 0
Assam Bongaigoan 310022 ASEB 13 338 501 852 41969 0 0
Assam Darrang 310003 ASEB 45 159 1082 1286 53273 1 0
Assam Dhemaji 310016 ASEB 441 190 251 882 21322 1 0
Assam Dhubri 310008 ASEB 133 260 782 1175 74274 1 0

ANNEXURE - A to IFB

Sanction Parameters of 316 Projects Approved under 11th Plan
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State
Name of Project - 
District

Project 
Code Impl. Agency

No. of un-
electrified 
villages 

No. of de-
electrified 
villages

No. of  
electrified 
villages 

 Total No. 
of 
villages

No. of BPL 
HHs to be 
electrified 

33 kV SS 
New 

(Nos)
33 kV SS 

Aug (Nos)
Assam Dibrugarh 310017 POWERGRID 132 140 786 1058 24240 1 0
Assam Golaghat 310018 ASEB 366 117 508 991 43026 2 0
Assam Hailakandi 310009 POWERGRID 22 49 250 321 9788 1 1
Assam Jorhat 310010 ASEB 60 183 472 715 36041 1 0
Assam Kamrup 310011 ASEB 29 350 927 1306 74943 1 0
Assam Karbri Anglong 310005 ASEB 1254 126 436 1816 31504 2 0
Assam Karimganj 310019 POWERGRID 135 75 459 669 27488 1 0
Assam Kokrajhar 310012 POWERGRID 94 337 414 845 40899 2 0
Assam Lakimpur 310013 ASEB 370 174 503 1047 34745 1 0
Assam Morigaon 310020 ASEB 101 213 264 578 35417 0 0
Assam Nagaon 310006 ASEB 172 186 1003 1361 100514 3 0
Assam Nalbari 310021 ASEB 5 140 653 798 45672 2 0
Assam North Cachal Hill 310004 ASEB 113 129 128 370 4681 0 0
Assam Sibsagar 310014 POWERGRID 25 77 360 462 13505 1 0
Assam Sonitpur 310015 POWERGRID 503 140 1014 1657 65817 0 0

Bihar Begusarai 710034 BSEB 106 281 341 728 90912 10 6
Bihar Dharbangha (sup) 710043 NHPC 56 234 419 709 135621 3 5

Bihar 
East Champaran 
(sup) 710036 NHPC 88 8 439 535 192079 5 0

Bihar 
Jahanabad and Arwal 
(2districts) 710035 POWERGRID 26 514 0 540 23953 4 3

Bihar Katihar 710042 BSEB 610 421 259 1290 142350 8 7
Bihar Khagaria 710039 BSEB 59 74 108 241 36671 4 6
Bihar Madhepura 710041 BSEB 50 184 147 381 75084 4 4
Bihar Madhubani (sup) 710037 NHPC 221 27 459 707 165563 4 4
Bihar Muzzaffarpur 710033 POWERGRID 335 0 1481 1816 291343 4 2
Bihar Saharsa 710040 BSEB 94 173 174 441 72996 5 3
Bihar Samastipur 710044 BSEB 4 451 658 1113 73332 7 11
Bihar Sheikhpura 710038 BSEB 34 128 106 268 30538 2 5
Bihar Sheohar(sup) 710024 NHPC 40 14 52 106 33507 1 0
Bihar Sitamarhi(sup) 710030 NHPC 217 28 252 497 152735 5 1
Bihar Supaul 710031 BSEB 153 204 169 526 80681 5 7
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State
Name of Project - 
District

Project 
Code Impl. Agency

No. of un-
electrified 
villages 

No. of de-
electrified 
villages

No. of  
electrified 
villages 

 Total No. 
of 
villages

No. of BPL 
HHs to be 
electrified 

33 kV SS 
New 

(Nos)
33 kV SS 

Aug (Nos)
Bihar Vaishali 710029 POWERGRID 336 1233 1569 133307 6 2

Bihar 
West 
Champaran(sup) 710032 NHPC 392 524 374 1290 178284 6 0

Chhattisgarh Bilaspur A80005 NTPC 0 0 1565 1565 122355 0 3
Chhattisgarh Dhamtari A80006 NHPC 5 0 578 583 11264 0 0
Chhattisgarh Kanker A80007 NHPC 4 1 960 965 35323 0 4
Chhattisgarh Korba A80003 NTPC 17 32 573 622 26489 1 3
Chhattisgarh Mahasamund A80008 NHPC 0 0 1106 1106 11834 0 38
Chhattisgarh Raigarh A80009 NTPC 32 2 1397 1431 66542 1 7
Chhattisgarh Raipur A80010 NHPC 16 3 2080 2099 72427 0 2
Chhattisgarh Rajnandgoan A80011 NHPC 0 0 1589 1589 20544 0 10

Gujarat Ahemedabad 340005 UGVCL 0 0 546 546 49552 0 0
Gujarat Amerli 340010 PGVCL 0 0 614 614 15510 0 0
Gujarat Anand 340007 MGVCL 0 0 350 350 43665 0 0
Gujarat Banaskantha 340011 UGVCL 0 0 1244 1244 78688 0 0
Gujarat Bhavnagar 340009 PGVCL 0 0 816 816 26280 0 0
Gujarat Dang 340006 DGVCL 0 0 311 311 3262 0 0
Gujarat Dhod 340012 MGVCL 0 0 692 692 33830 0 0
Gujarat Gandhinagar 340013 UGVCL 0 0 290 290 17624 0 0
Gujarat Jamnagar 340014 PGVCL 0 0 670 670 12615 0 0
Gujarat Junagarh 340015 PGVCL 0 0 875 875 31332 0 0
Gujarat Kheda 340016 MGVCL 0 0 612 612 67094 0 0
Gujarat Kutch 340017 PGVCL 0 0 867 867 53355 0 0
Gujarat Mehsana 340018 UGVCL 0 0 595 595 24283 0 0
Gujarat Navsari 340019 DGVCL 0 0 374 374 16704
Gujarat Patan 340020 UGVCL 0 0 517 517 39640 0 0
Gujarat Porbandar 340021 PGVCL 0 0 152 152 5211 0 0
Gujarat Rajkot 340022 PGVCL 0 0 844 844 19862 0 0
Gujarat Sabarkantha 340004 UGVCL 0 0 1372 1372 76688 0 0
Gujarat Surat 340023 DGVCL 0 0 1145 1145 82062 0 0
Gujarat Surendernagar 340024 PGVCL 0 0 650 650 22026 0 0
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Gujarat Vadodra 340008 MGVCL 0 0 1543 1543 24710 0 0
Gujarat Valsad 340025 DGVCL 0 0 446 446 22686 0 0

Haryana Ambala 890007 UHBVNL 0 0 462 462 8777 0 0
Haryana Bhiwani 890006 DHBVNL 0 0 423 423 21632 0 0
Haryana Fatehabad 890008 DHBVNL 0 0 292 292 8304 0 0
Haryana Hisar 890009 DHBVNL 0 0 299 299 24845 0 0
Haryana Jhajjar 890010 UHBVNL 0 0 246 246 4452 0 0
Haryana JInd 890011 UHBVNL 0 0 299 299 31146 0 0
Haryana Kaithal 890012 UHBVNL 0 0 269 269 7194 0 0
Haryana Kurukshetra 890013 UHBVNL 0 0 387 387 6898 0 0
Haryana Mewat 890014 DHBVNL 0 0 423 423 17935 0 0
Haryana Mahindergarh 890015 DHBVNL 0 0 361 361 5007 0 0
Haryana Panchkula 890016 UHBVNL 0 0 216 216 625 0 0
Haryana Rewari 890017 DHBVNL 0 0 298 298 14073 0 0
Haryana Sirsa 890005 DHBVNL 0 0 322 322 22118 0 0
Haryana Yamunanagar 890018 UHBVNL 0 0 613 613 1869 0 0

Himachal Pradesh  Bilaspur 300005 HPSEB 0 0 278 278 42 0 0
Himachal Pradesh  Hamirpur 300006 HPSEB 0 0 274 274 187 0 0
Himachal Pradesh  Kangra 300007 HPSEB 2 0 1566 1568 3020 0 0
Himachal Pradesh  Kullu 300009 HPSEB 0 0 172 172 520 0 0
Himachal Pradesh  Mandi 300010 HPSEB 12 0 1398 1410 1537 0 0
Himachal Pradesh  Shimla 300008 HPSEB 9 0 1310 1319 2676 0 0
Himachal Pradesh  Sirmour 300004 HPSEB 1 0 965 966 1024 0 0
Himachal Pradesh  Solan 300002 HPSEB 0 0 2377 2377 1599 0 3
Himachal Pradesh  Una 300003 HPSEB 0 0 758 758 964 0 2

Jammu & Kashmir Anantag 900033 PDD-J&K 5 0 600 605 12183 0 6
Jammu & Kashmir Badgam 900002 NHPC 9 0 461 470 1519 2 0
Jammu & Kashmir Baramulla 900034 PDD-J&K 22 0 576 598 5625 0 5
Jammu & Kashmir Doda 900039 PDD-J&K 25 0 586 611 28031 5 0
Jammu & Kashmir Jammu 900035 NHPC 0 0 1019 1019 6314 0 0
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Jammu & Kashmir Kargil 900042 NHPC 27 0 101 128 1038 5 0
Jammu & Kashmir Leh 900043 NHPC 35 0 112 147 3755 6 0
Jammu & Kashmir Pulwama 900036 NHPC 7 12 509 528 8331 0 0
Jammu & Kashmir Rajouri 900037 PDD-J&K 9 0 368 377 5127 0 4
Jammu & Kashmir Srinagar 900040 NHPC 7 0 161 168 3748 1 3

Jharkhand  Chatra D10022 DVC 952 170 219 1341 84279 8 1
Jharkhand  Dumka D10023 NTPC 2253 48 365 2666 193106 2 4
Jharkhand  Giridih D10017 DVC 1478 480 418 2376 131143 5 5
Jharkhand  Godda D10018 NTPC 1168 64 391 1623 130892 4 0
Jharkhand  Hazaribagh D10019 DVC 670 51 750 1471 125996 4 7
Jharkhand  Lohardaga D10020 NTPC 138 144 69 351 8186 4 0
Jharkhand  Pakaur D10021 NTPC 902 82 144 1128 14208 3 6
Jharkhand  Ranchi D10024 NTPC 1109 177 704 1990 41083 8 0
Jharkhand  Sahebganj D10025 NTPC 943 181 183 1307 20585 7 0

Karnataka Belgaum 550174 HESCOM 5 0 1131 1136 62430 0 0
Karnataka Belgaum 550168 HKR RE CO 0 0 123 123 14074 1 0
Karnataka Chamrajnagar 550169 GESCOM 0 0 422 422 22781 0 0
Karnataka Chickmagulur 550166 HESCOM 1 0 1033 1034 19429 0 0
Karnataka Gulbarga (Revised) 550165 GESCOM 0 0 1344 1344 58973 0 0
Karnataka Shimoga 550167 MESCOM 48 0 1471 1519 23098 0 0
Karnataka Uttar Kannada 550170 HESCOM 29 0 1219 1248 19657 0 0

Madhya Pradesh Anuppur 910019 MPPUKVVCL 12 0 520 532 13917 0 0
Madhya Pradesh Balaghat 910020 MPPUKVVCL 0 0 1196 1196 106350 0 0
Madhya Pradesh Betul 910021 MPMVVCL 0 0 1249 1249 42164 0 26
Madhya Pradesh Chhatarpur 910022 MPPUKVVCL 24 2 512 538 30905 0 3
Madhya Pradesh Dhar 910023 MPPSKVVCL 0 0 1473 1473 52299 0 14
Madhya Pradesh Dindori 910024 MPPSKVVCL 0 0 848 848 34423 1 1
Madhya Pradesh Harda 910032 MPMVVCL 26 0 471 497 11819 0 7
Madhya Pradesh Jhabua 910010 MPPSKVVCL 1 13 1280 1294 81769 0 5
Madhya Pradesh Katni 910025 MPPUKVVCL 15 0 849 864 73191 0 0
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Madhya Pradesh Mandla 910026 MPPUKVVCL 17 0 1152 1169 55787 0 1
Madhya Pradesh Morena 910034 MPMVVCL 3 166 612 781 22037 0 8
Madhya Pradesh Narsinghpur 910011 MPPUKVVCL 0 0 1033 1033 53881 0 0
Madhya Pradesh Panna 910027 MPPUKVVCL 23 1 848 872 37448 0 0
Madhya Pradesh Ratlam 910033 MPPSKVVCL 0 0 1053 1053 32075 0 0
Madhya Pradesh Rewa 910028 MPPUKVVCL 204 0 2211 2415 56063 0 0
Madhya Pradesh Sagar 910029 MPPUKVVCL 68 23 1779 1870 68225 0 0
Madhya Pradesh Satna 910016 MPPUKVVCL 42 0 1399 1441 43545 0 0
Madhya Pradesh Shahdol 910030 MPPUKVVCL 7 4 776 787 35485
Madhya Pradesh Sidhi 910018 MPPUKVVCL 19 0 1391 1410 77861 0 10
Madhya Pradesh Tikamgarh 910017 MPPUKVVCL 1 0 864 865 43733 0 0
Madhya Pradesh Umaria 910031 MPPUKVVCL 4 0 562 566 27871 0 0

Maharashtra Ahemadnagar A60018 MSEDCO 0 0 1397 1397 94911 0 0
Maharashtra Akola A60014 MSEDCO 0 0 862 862 75138 0 0
Maharashtra Amravati A60010 MSEDCO 0 0 1671 1671 87064 0 0
Maharashtra Aurangabad A60013 MSEDCO 0 0 1302 1302 58533 0 0
Maharashtra Beed A60019 MSEDCO 0 0 1353 1353 55552 0 0
Maharashtra Bhandara A60009 MSEDCO 0 0 742 742 68961 0 0
Maharashtra Buldhana A60020 MSEDCO 0 0 1297 1297 110120 0 0
Maharashtra Chandrapur A60021 MSEDCO 0 0 1522 1522 42943 0 0
Maharashtra Gadchiroli A60022 MSEDCO 0 0 1523 1523 39217 0 0
Maharashtra Hingholi A60023 MSEDCO 0 0 672 672 15133 0 0
Maharashtra Jalgaon A60024 MSEDCO 0 0 1490 1490 102786 0 0
Maharashtra Jalna A60016 MSEDCO 0 0 966 966 43020 0 0
Maharashtra Kolhapur A60025 MSEDCO 0 0 1193 1193 7461 0 0
Maharashtra Latur A60026 MSEDCO 0 0 937 937 57686 0 0
Maharashtra Nagpur A60015 MSEDCO 0 0 1614 1614 60000
Maharashtra Nandurbar A60012 MSEDCO 0 0 749 749 94939 0 0
Maharashtra Nashik A60027 MSEDCO 0 0 1923 1923 93097 0 11
Maharashtra Osmanabad A60028 MSEDCO 0 0 735 735 44005 0 0
Maharashtra Parbhani A60029 MSEDCO 0 0 832 832 55467 0 0
Maharashtra Pune A60008 MSEDCO 0 0 1844 1844 52984 6 0
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Maharashtra Raigad A60030 MSEDCO 0 0 1852 1852 27979 0 0
Maharashtra Ratnagiri A60004 MSEDCO 0 0 1539 1539 26869 0 0
Maharashtra Sangli A60011 MSEDCO 0 0 729 729 43431 0 0
Maharashtra Satara A60017 MSEDCO 0 0 1731 1731 20404 0 0
Maharashtra Sindhudurg A60031 MSEDCO 0 0 687 687 5486 0 0
Maharashtra Thane A60032 MSEDCO 0 0 564 564 29398 0 0
Maharashtra Vasai A60033 MSEDCO 6 0 952 958 44633 0 0
Maharashtra Wardha A60002 MSEDCO 0 0 1004 1004 43997 3 0
Maharashtra Washim A60034 MSEDCO 0 0 702 702 33934 0 0
Maharashtra Yavatmal A60006 MSEDCO 0 0 1856 1856 78705 0 0

Manipur  Senapati B10004
Govt. of 
Manipur 105 146 334 585 22566 1

Manipur  Ukhrul B10003
Govt. of 
Manipur 2 56 123 181 12175 2 2

Meghalaya East garo Hills C50004 Megh SEB 361 109 335 805 15059 2
Meghalaya East Khasi Hills C50005 Megh SEB 0 19 834 853 14193 0 0
Meghalaya South Garo Hills C50006 Megh SEB 364 15 248 627 5384 2 0
Meghalaya West garo Hills C50007 Megh SEB 534 123 816 1473 40543 1 0
Meghalaya West Khasi Hills C50002 Megh SEB 224 20 506 750 17592 0 0

Mizoram  Aizawal B20006 Govt. of Mizo 3 8 98 109 3173 2 0
Mizoram  Champhai B20005 Govt. of Mizo 2 7 76 85 7096 0 0
Mizoram  Kolasib B20003 Govt. of Mizo 5 0 27 32 1615 0 0
Mizoram  Mamit B20008 Govt. of Mizo 1 6 75 82 4008 0 0
Mizoram  Saiha B20001 Govt. of Mizo 7 8 53 68 2607 1 0
Mizoram  Serchhip B20004 Govt. of Mizo 0 0 32 32 300 0 0

Nagaland  Dimapur A90023
Dept. of Power 
Nagaland 18 0 198 216 9289 1 0
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Nagaland  Kiphire A90024
Dept. of Power 
Nagaland 5 1 85 91 5462 2 0

Nagaland  Kohoima A90018
Dept. of Power 
Nagaland 0 0 94 94 8618 1 0

Nagaland  Longleng A90001
Dept. of Power 
Nagaland 6 0 23 29 5494 0 2

Nagaland  Mokokchung A90016
Dept. of Power 
Nagaland 0 0 102 102 4827 1 3

Nagaland  Mon A90017
Dept. of Power 
Nagaland 2 12 88 102 10038 2 1

Nagaland  Peren A90019
Dept. of Power 
Nagaland 4 12 70 86 4195 0 3

Nagaland  Tuensang A90020
Dept. of Power 
Nagaland 0 0 122 122 5274 2 0

Nagaland  Wokha A90021
Dept. of Power 
Nagaland 15 18 91 124 2413 1 2

Orissa Balasore D20007 POWERGRID 83 91 2445 2619 168238 1 0
Orissa Baragarh D20009 NTPC 23 94 1062 1179 136314 6 0
Orissa Bhadrak D20028 POWERGRID 151 138 953 1242 69203 1 12
Orissa Bolangir D20010 NTPC 369 95 1300 1764 153039 0 0
Orissa Boudh D20011 NHPC 665 68 376 1109 66599 0 6
Orissa Cuttack D20012 POWERGRID 15 146 1693 1854 146757 0 14
Orissa Devogarh D20013 NTPC 327 27 344 698 46115 0 2
Orissa Dhenkanal D20030 NTPC 87 163 817 1067 47531 1 4
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Orissa Jagatsinghpur D20014 POWERGRID 81 35 1113 1229 97029 1 4
Orissa Jajpur (CESCO) D20031 POWERGRID 0 5 198 203 16293 0 1
Orissa Jajpur(NESCO) D20015 POWERGRID 25 102 1248 1375 143761 0 22
Orissa Jharsuguda D20016 NTPC 18 27 308 353 24393 2 1
Orissa Kalahandi D20017 NTPC 1053 47 917 2017 216253 3 13
Orissa Kendrapara D20018 POWERGRID 135 95 1177 1407 81429 0 11
Orissa Keonjhar D20029 NTPC 591 328 1157 2076 184865 2 14
Orissa Khandamal D20019 NHPC 1416 188 756 2360 79924 2 10
Orissa Khurdha D20020 POWERGRID 99 46 1218 1363 82498 1 10
Orissa Koraput D20021 NTPC 1262 17 579 1858 208158 3
Orissa Malkangiri D20022 POWERGRID 789 44 165 998 54731 1 5
Orissa Mayurbhanj D20023 POWERGRID 1074 650 2029 3753 231889 4 13
Orissa Nawrangapur D20008 POWERGRID 422 128 350 900 111897 2 7
Orissa Nuapada D20024 NTPC 168 48 391 607 76398 1 4
Orissa Puri D20025 NHPC 21 31 1451 1503 35949 0 2

Orissa Rayagada(Phoolbani) D20026 NHPC 1582 481 402 2465 127550 0 9
Orissa Sambalpur D20027 NTPC 396 77 766 1239 71183 1 1
Orissa Sonepur D20004 POWERGRID 398 75 486 959 63078 0 6
Orissa Sundargarh D20003 POWERGRID 563 234 884 1681 109709 3 8

Punjab Amritsar A70002 PSEB 0 0 1173 1173 30941 0 0
Punjab Bhatinda A70003 PSEB 0 0 260 260 5401 0 0
Punjab Faridkot A70004 PSEB 0 0 155 155 7569 0 0
Punjab Fatehgarh Sahib A70005 PSEB 0 0 418 418 812 0 0
Punjab Ferozpur A70001 PSEB 0 0 962 962 25004 0 0
Punjab Gurdaspur A70006 PSEB 0 0 1649 1649 28015 1 0
Punjab Hoshiarpur A70007 PSEB 0 0 1386 1386 3317 0 0
Punjab Jalandhar A70008 PSEB 0 0 816 816 4630 0 0
Punjab Kapurthala A70009 PSEB 0 0 521 521 1946 0 0
Punjab Ludhiana A70010 PSEB 0 0 895 895 2687 0 0
Punjab Mansa A70011 PSEB 0 0 241 241 3686 0 0
Punjab Moga A70012 PSEB 0 0 316 316 5504 0 0
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Punjab Mukatsar A70013 PSEB 0 0 232 232 7910 0 0
Punjab Nawanshahar A70014 PSEB 0 0 442 442 1504 0 0
Punjab Patiala A70015 PSEB 0 0 915 915 6251 0 0
Punjab Rupnagar (Ropar) A70016 PSEB 0 0 878 878 4042 0 0
Punjab Sangrur A70017 PSEB 0 0 581 581 9641 0 0

Rajasthan  Banswara 840040 AVVNL 0 446 967 1413 156127 0 0
Rajasthan  Baran 840028 POWERGRID 13 103 973 1089 41358 0 0
Rajasthan  Barmer (UE) 840029 JDVVNL 34 0 0 34 233 0 0
Rajasthan  Bharatpur 840007 POWERGRID 27 72 1267 1366 41821 0 0
Rajasthan  Chittorgarh (sup) 840030 AVVNL 0 207 1977 2184 125862 0 0
Rajasthan  Dholpur(sup) 840031 JVVNL 0 131 491 622 17284 0 0
Rajasthan  Hanumangarh(sup) 840032 JDVVNL 0 132 1576 1708 77616 0 0
Rajasthan  Jaipur 840033 JVVNL 32 15 2030 2077 52163 0 0
Rajasthan  Karauli (sup) 840034 JVVNL 5 71 632 708 41472 0 0
Rajasthan  Nagaur (addl) 840035 POWERGRID 0 26 1357 1383 42762 0 0
Rajasthan  Pali 840036 POWERGRID 12 9 915 936 46532 0 0
Rajasthan  S. Madhopur 840026 JVVNL 2 79 631 712 47827 0 0
Rajasthan  SriGanganagar(sup) 840037 JDVVNL 0 179 2505 2684 34910 0 0
Rajasthan  Tonk 840038 JVVNL 17 126 889 1032 54119 0 0
Rajasthan  Udaipur(sup) 840039 AVVNL 0 377 1793 2170 202369 0 0

Sikkim East D40001
Dept. of 
Power, Sikkim 0 0 124 124 4672 0 0

Sikkim South D40003
Dept. of 
Power, Sikkim 9 0 136 145 3062 0 0

0 0
Tamil nadu Coimbatore D30015 TNEB 0 0 388 388 27935 0 0
Tamil nadu Cuddalore D30012 TNEB 0 0 685 685 37703 0 0
Tamil nadu Dindigul D30011 TNEB 0 0 337 337 13321 0 0
Tamil nadu Erode D30017 TNEB 0 0 343 343 17369 0 0
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Tamil nadu Kancheepuram D30005 TNEB 0 0 904 904 18723 0 0
Tamil nadu Kanya Kumari D30003 TNEB 0 0 81 81 3095 0 0
Tamil nadu Karur D30018 TNEB 0 0 154 154 16679 0 0
Tamil nadu Krishnagari D30019 TNEB 0 0 345 345 8602 0 0
Tamil nadu Madurai D30020 TNEB 0 0 425 425 16152 0 0
Tamil nadu Nagapattinam D30021 TNEB 0 0 424 424 32252 0 0
Tamil nadu Namakkal D30014 TNEB 0 0 300 300 13981 0 0
Tamil nadu Perambalur D30009 TNEB 0 0 346 346 16826 0 0
Tamil nadu Pudukkottai D30022 TNEB 0 0 765 765 27073 0 0
Tamil nadu Ramnathpuram D30006 TNEB 0 0 385 385 18931 0 0
Tamil nadu Salem D30023 TNEB 0 0 380 380 27586 0 0
Tamil nadu Sivaganga D30024 TNEB 0 0 445 445 12862 0 0
Tamil nadu Thanjavur D30004 TNEB 0 0 589 589 35525 0 0
Tamil nadu Theni D30010 TNEB 0 0 133 133 7333 0 0
Tamil nadu Thiruchirapalli D30001 TNEB 0 0 451 451 23047 0 0
Tamil nadu Thiruvannmalai D30007 TNEB 0 0 860 860 35106 0 0
Tamil nadu Thiruvar D30002 TNEB 0 0 413 413 19175 0 0
Tamil nadu Tiruvallur D30025 TNEB 0 0 539 539 16543 0 0
Tamil nadu Tuticorin D30026 TNEB 0 0 408 408 528 0 0
Tamil nadu Vellore D30013 TNEB 0 0 762 762 32517 0 0
Tamil nadu Villupuram D30008 TNEB 0 0 1104 1104 55674 0 0
Tamil nadu Virudhunagar D30027 TNEB 0 0 450 450 10973 0 0

Tripura  North Tripura C40003
Dept. of Power 
Tripura 79 0 78 157 45589 2 0

Tripura  West Tripura C40004
Dept. of Power 
Tripura 18 0 245 263 77463 3 1

Tripura  South Tripura C40002
Dept. of Power 
Tripura 15 0 247 262 58559 2 0

West Bengal  Malda (supp) 490171 WBSEB 0 0 1552 1552 126087 0 0
West Bengal  Howrah 490180 WBSEB 0 0 776 776 66962 0 0
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West Bengal  DarjeelingSMP(supp) 490181 WBSEB 0 0 285 285 18718 1 0
West Bengal  Hooghly 490172 WBSEB 0 0 1416 1416 30103 2 0
West Bengal  Cooch Behar 490173 WBSEB 0 0 1110 1110 243700 0 0
West Bengal  Purilia (supp) 490174 NHPC 231 59 1723 2013 174105 5 1
West Bengal  Burdwan (supp) 490182 WBSEB 0 0 2437 2437 257702 0 0
West Bengal  Birbhum(sup) 490183 WBSEB 0 0 2088 2088 212528 0 0
West Bengal  Murshidabad(sup) 490175 WBSEB 0 0 1898 1898 458220
West Bengal  Nadia 490177 WBSEB 0 0 1222 1222 236244 0 0
West Bengal  Uttar Dinajpur (supp) 490178 WBSEB 0 0 1342 1342 139704 0 0

West Bengal  
Dakshin Dinajpur 
(supp) 490176 WBSEB 0 0 1279 1279 106569 0 2

West Bengal  
24 Parganas 
(South)(sup) 490179 WBSEB 0 0 1948 1948 279817 0 0

West Bengal  

West Medinipur 
(Kharagpur Block 
only) (supp) 490170 POWERGRID 0 0 5367 5367 278360 1

West Bengal  

West Medinipur 
(Kharagpur Block 
only) (supp) 490184 NTPC 0 0 332 332 12055 0 0
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Annexure-B to IFB 
 

PROFORMA OF BANK GUARANTEE FOR BID GURANTEE  
[To be stamped in accordance with Stamp Act] 

 
To, 
REC Limited, 
Core-4, SCOPE Complex, 
Lodhi Road 
New Delhi – 110 003. 
 
Dear Sirs, 

 
In accordance with Invitation to Bid under your Specification No… 
………………………. M/s…………………………, its Registered /Head Office at 
…………………………… wish to participate in the said Bid for 
……………………………and you, as a special favour have agreed to accept an 
irrevocable and unconditional Bank Guarantee for an amount of ………………………… 
valid upto …………………… On behalf of Bidder in lieu of the Bid deposit required to 
be made by the Bidder, as a condition precedent for participation in the said Bid. 

 
We,……………………………………… the Bank at…………………… (local address) 
having our Head Office at ……………………………… guarantee and undertake to pay 
immediately on demand to REC Ltd the amount of 
…………………………………………………………………… (in words & figure) 
without any reservation, protest, demur, and recourse. Any such demand made by said 
‘REC’ shall be conclusive and binding on us irrespective of any dispute or difference 
raised by the Bidder. 

 
This Guarantee shall be irrevocable and shall remain valid up to and including 
@.................................. if any further extension of this guarantee is required, the same 
shall be extended to such required period (not exceeding on year) on receiving 
instructions from M/s………………………………. on behalf of this guarantee is issued. 

 
In witness whereof of the Bank, through its authorized officer, has set its hand and stamp 
on this______day of ______________2008 __________ at ______________.  

 
WITNESS 

 
______________________________  ____________________________  
[SIGNATURE]     [SIGNATURE] 
______________________________  ____________________________ 
[Name]      [Name] 
______________________________  ____________________________ 
[Official Address]     [Designation with Bank Stamp] 

 
       Attorney as per  
       Power of Attorney No.__________  
       Date: ________________________  

Note: @ This date shall be thirty (30days after the last date for which the bid is valid. 
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Volume-I 
 
 

TERMS & CONDITIONS OF CONTRACT  
 
 
1.0 GENERAL INFORMATION 
 
1.1 Rural Electrification Corporation Limited (A Govt. of India Enterprise), with its 

registered Head Office at Core-4, SCOPE Complex, Lodi Road, New Delhi- 
110003 (hereinafter referred to as ‘REC’) is to engage an agency for Quality 
Monitoring of village electrification works including Rural Electricity Distribution 
backbone & household electrification under Rajiv Gandhi Grameen Vidutikaran 
Yojna (Name of the work).  

  
1.2 The requirements, conditions stated in this Terms & Conditions of the Contract 

(Volume-I), Bid Proposal Sheets including Deviation Schedules (Volume-IA) & 
Technical Specifications (Volume-II) shall be applicable and shall be considered as 
if bound together and shall hence forth be referred to as Bidding Documents. In 
case of any discrepancy between the provisions of this Volume-I and other 
Volumes/schedules, the provisions of this volume shall prevail. 

 
2.0 SCOPE OF WORK  
 
2.1 Three-tier quality monitoring is envisaged for the RGGVY projects in the 11th plan. 

The three levels of Quality monitoring shall be Third Party Quality Monitors on 
behalf of implementing agency, REC Quality Monitors on behalf of REC, and 
National Quality Monitors on behalf of MOP. The detailed Scope of Work under 
various levels is specified in Quality Manual forming a part of Technical 
Specifications, Vol.-II. The offers shall be submitted for REC Quality Monitors (for 
2nd tier) separately for each State.  

 
2.2 The scope of work to be performed by the contractor under the contract shall 

include inspections at manufacturers’ works, quality of execution at site, checking 
of BOQ at site & any other responsibility under 2nd tier quality control functions in 
line with the Quality Control Manual as defined in Technical Specifications, Vol.-
II.  

 
2.3 All necessary tools and tackles shall be arranged and transported to sites associated 

with the above scope of work by the contractor at his own cost and expenses.  
 
2.4 Insurance such as workman insurance, insurance of tools and tackles or any other 

insurance more specifically needed as per law, shall be arranged by the contractor at 
his own cost and expenses.  

 
2.4.1 The contractor at his cost shall arrange, secure and maintain all insurance 

against all perils as may be pertinent to the works and obligatory in terms of 
laws. The responsibility to maintain adequate insurance coverage at all 
times during the period of the contract shall be of the contractor alone. The 
contractor’s failure in this regard shall not relieve him of any of his 
contractual responsibilities and obligations.  
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2.4.2 All costs on account of Insurance liabilities covered under the contract will 
be on contractor’s account and will be included in Contract Price.  

 
 
2.5 Anything not specifically stated in various documents forming part of the contract 

but which are necessary for completion of the works shall be deemed to have been 
included in the scope. All such materials and components shall be arranged and 
transported by the contractor at his cost and expenses.  

 
2.6 Sub-Contracting & Associates: The work, either full or in part, shall not be sub-

contracted at any point of time during the currency of the contract. However, 
bidders may propose their associate (not more than one) at the time of bidding. In 
case an associate is proposed, the role of the associate shall be clearly defined in the 
bid. The main bidder shall necessarily be required to meet the Technical 
Qualification requirements. REC will consider the combined capability of both the 
main bidder and his associate, in evaluating the bids for Qualifying Requirements. 
The payments for the works completed will be released to the main contractor. 
However, both the main contractor and its associate shall be jointly and severally 
responsible for completion of the complete scope of work covered under the 
contract. 

 
3.0 QUALIFYING REQUIREMENTS FOR THE BIDDERS:   
 

The qualifying requirements for bidders are given in Annexure-A to this Terms and 
Conditions of Contract.  

 
4.0 SECURITY DEPOSIT:  
 

For the Successful bidder the bid guarantee (incase BG is submitted) shall be 
released upon acceptance of the Letter of Award and upon submission of the 
Security Deposit in the form of DD. In case the bid guarantee is submitted in the 
form of DD and is equivalent to the 2% of the Award value the same shall be 
converted as Security Deposit. If there is any gap between 2% of award value and 
Bid Guarantee submitted in the form of DD the same shall be deposited by the 
contractor, in case of excess, REC shall return the excess amount over and above 
the 2% value. The security deposit shall be submitted by the Contractor within 30 
days from placement of the LOA. In the event of failure to comply this, REC shall 
hold the equivalent amount from the first payment that falls due for payment to the 
Contractor.  

 
5.0 RELEASE OF SECURITY DEPOSIT:  
 

The security deposit submitted by the successful bidder shall be returned within 30 
days upon completion of Scope of work, submission of the Final Report and 
acceptance of the same by the Head of QC, REC, New Delhi.  

 
6.0 TERMS OF PAYMENT: 
 

The payment for the performance of the contract will be made by REC as per the 
conditions specified hereunder: 
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6.1  Progressive payments in a state shall be released Project/District wise. Progressive 
payments shall be released upon completion of visits to village/ substation and 
manufacturers’ premises as follows. 

 
i) On completion of 80% of the villages and sub stations inspection in Stage-I, 

submission of reports, and upon recommendation by the Officer In Charge 
and certification by the Head of QC of REC, 20 % of the contract price for 
material inspection & village inspection shall be released.  

ii) On completion of 80% of the material inspection at manufacturers’ 
premises, submission of reports, and upon certification by the Head of QC, 
10% of the Contract price for material inspection & village inspection shall 
be released.  

iii) On completion of inspection for 50% of the villages, sub stations and BPL 
connections in Stage-II, completion of balance Stage-I inspections including 
substations & material inspections at manufacturers’ premises and submission 
of reports, and upon recommendation by the Officer In Charge and certification 
by the Head of QC, 30 % of the Contract price for material inspection & 
village inspection shall be released.  

iv) On completion of 90% of the village inspection including substations in 
Stage-II, and submission of reports, and upon recommendation by the 
Officer In Charge and certification by the Head of QC, 25 % of the Contract 
price for material inspection & village inspection shall be released. 

v) On completion of balance inspections in Stage-II and completion of the 
scope and submission of final report to Head of QC, final 15% of the 
Contract price for material inspection & village inspection shall be released. 

vi) In the event of actual number of villages sanctioned in the project getting 
modified due to the site conditions during the actual execution, the contract 
price shall be modified proportionately. For the purpose of modification of 
contract price, unit prices for inspection of villages as quoted by the bidder 
in BPS shall be applicable. 

vii) For revisits of villages to verify the rectifications as per instructions of the 
officer in-charge of REC, 100% payment shall be released after submission 
of reports, upon recommendation by the Officer In Charge and certification 
by the Head of QC. This payment shall be released alongwith any stage 
payments specified as above. 

viii) For any miscellaneous job/visit as per instructions of officer in-charge of 
REC, 100% payment shall be released after submission of reports, and upon 
recommendation by the Officer In Charge and certification by the Head of 
QC. This payment shall be released alongwith any stage payments specified 
as above. 

 
6.2  The Officer-In-charge for the Material Inspections and Village/ Substation/Line 

inspections shall be Head of QC and the CPM of REC of the Concerned State 
respectively. All the claims for progressive payments shall be submitted by the 
contractor to the concerned Officer In Charge of REC.  

 
6.3  REC shall take all necessary measures to release the payment to the contractors 

within 15 working days from the receipt of proper claim by the Officer-In Charge. 
All the payments to the contractors shall be released through electronic transfer. 
The successful bidder shall have to open  and maintain suitable accounts for 
electronic transfer. 
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6.4  Statutory deductions like Income Tax, Corporate Tax etc. are deducted at source. 
Necessary certification shall be issued by REC for the amounts deducted at source. 
The bidders shall have valid Permanent Account Number issued by Income Tax 
Authorities.  

 
7.0 WORK SCHEDULE: 
 
7.1  The schedule of completion of works by the Supply & Erection contractor (turnkey 

contractor) of the RE Project is 18 months from the date of award. The Inspection 
services shall be provided during manufacturing of the materials and also during the 
course of site works as advised by the officer in-charge of REC.  

 
7.2 In the event, site works by the main contractor getting delayed beyond 18 months, 

the inspection services shall be extended without any extra cost to REC up to 24 
months from the date of award of this Inspection Services Contract.  For the work 
done beyond 24 months period, an additional 10% shall be payable on the balance 
work done. 

 
7.3 Effective date of commencement of this contract shall be considered 

project/district-wise w.e.f. date of award of this contract or date of award of the 
turn-key contract whichever is later. 

 
8.0 DAMAGES FOR NON-COMPLIANCE, REMEDIES FOR NON- 

PERFORMANCE AND FRAUDULAENT PRACTICES: 
 

8.1  No payment is eligible for the unattended inspection calls.  
 

8.2  Non- compliance to the inspection calls or any or all acts that hamper the quality 
assurance of supplies & execution of works as per the defined quality plans shall be 
treated as non-performance. REC reserves the right to terminate the contract in case 
of repeated non-performance by the contractor and with forfeiture of the available 
securities with REC. The Engineer in-charge shall have discretion to judge the non-
performance and act accordingly.  

 
8.3 For reasons which may include unsatisfactory performance of the Services, false 

reporting during the currency of the contract, or the contractor resorting to 
unacceptable or unlawful and fraudulent practices either during bidding or during 
execution of the contract, or for any other reason whatsoever, REC may at its 
discretion may terminate the Contract and/ or forbid the contractor from 
participating in any future bidding process for a specified period of time. A fifteen 
days prior written notice shall be served to the contractor for termination. The 
balance works shall be executed at the risk and cost of the contractor.  

 
8.4 INTEGRITY OF QUALITY MONITORS: The personnel engaged by the 

Contractor for the Quality Monitoring works on behalf of REC are required to 
submit the factual status with an unbiased report of site works and material quality. 
It shall be the responsibility of the Contractor to ensure that the personnel of highest 
integrity level are engaged for quality monitoring works. In this regard, the 
Contractor shall furnish an affidavit/ undertaking to REC, that personnel engaged 
do not have any pending vigilance cases or already proven corrupt charges against 
them in their past career & that there is no doubt on their integrity.  
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The Contractor shall obtain necessary affidavit from the personnel engaged, about 
their integrity/vigilance history/ background. The contractor shall submit a copy of 
the same to the respective Officer in Charge of REC whenever sought by REC.  

 
Requisite formats for furnishing the affidavit by the Contractor and Professionals 
shall be given by REC at the time of placement of Award.  
 

8.5 Inspection calls- The officer-in-charge of REC shall raise inspections calls for 
inspection of village/sub station through email or fax or letter.  The contractor shall 
attend the said inspection call within a period of 7 days from the date of receipt of 
the inspection call. In the event of Inspecting Agency/Contractor failing to complete 
the inspection within 7days, the following damages shall be applicable: 
 
a) The inspection call is attended from 8th to 14th day from the receipt of inspection 

call, Rs. 2000/- for the each delayed visit shall be deducted from the bills. 
b) In case the inspection call is attended after 14th day from the date of receipt of 

inspection, Rs. 4000/- for the each delayed visit shall be deducted from the bills. 
 
9.0 QUANTITY VARIATION: 

 
REC reserves the right to increase or decrease the quantity of works and services 
(within the same state) up to 25% (Twenty Five Percent) value of the total contract 
price, without any change in Unit Prices or other terms and conditions. Suitable 
Amendment/ Communications shall be issued by REC in the event of variation in 
the quantities. This quantity variation can be exercised by REC in projects falling in 
States other than the allocated State to the contractor, with mutual consent on same 
unit price. For the purpose of modification of contract price, unit prices for 
inspection of villages as quoted by the bidder in BPS shall be applicable.  

 
10.0 USE OF CONTRACT DOCUMENTS AND OTHER INFORMATION  
 
10.1 Bidder/contractor shall keep all the knowledge and information (which is not within 

the public domain), which may be acquired during the carrying out of this 
assignment, strictly confidential for all time and for all purpose. All final reports 
and other documents or software submitted by the bidder in the performance of the 
Services shall become and remain the property of REC. 

 
10.2 The Contractor shall not, without REC’s prior written consent, disclose the 

Contract, or any provision thereof, or any specification, plan, drawing, pattern, 
sample or information furnished by or on behalf of REC in connection therewith, to 
any person other than a person employed by the Contractor in the performance of 
the Contract. Disclosure to any such employed person shall be made in confidence 
and shall extend only so far as may be necessary for the purpose of such 
performance. 

 
10.3 The Contractor shall not, without REC’s prior written consent, make use of any 

document or information enumerated in various Contract documents except for the 
purpose of performing the Contract. 

 
10.4 The Contractor shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs or other reproduction of the Works 
under this Contract, or descriptions of the site, dimensions, quantity, quality or 
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other information, concerning the works unless prior written permission has been 
obtained from the REC.   

 
10.5  Any document, other than the Contract itself, enumerated in various Contract 

documents shall remain the property of REC and shall be returned (in all copies) to 
REC on completion of the Contractor’s performance under the Contract if so 
required by REC. 

 
10.5 Bidder/Contractor shall keep confidential and shall not, without the consent of REC, 

which shall not be unreasonably withheld, divulge or part off to any third party any 
documents, data or other information in connection with this assignment except 
where such information are of public domain or required under the statute or Law. 

 
11.0  SETTLEMENT OF DISPUTES AND ARBITRATION:  

 
Except where otherwise provided in the Contract, all the questions and disputes 
relating to the meaning and instructions under this contract herein before mentioned 
and as to the quality of work as to any other question, claim, right, matter or thing 
whatsoever is any way arising out of or relating to the Contract or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the completion or abandonment thereof shall be referred to the sole arbitrator- to be 
appointed by CMD, REC. The Arbitration proceedings will proceed under 
Arbitration and Conciliation Act 1996. The award of the sole Arbitrator shall be 
final, conclusive and binding on both the parties. Not withstanding anything any 
dispute between the parties, the contractor shall not be entitled to withhold, delay or 
defer his obligations under the contract and same shall be carried out strictly in 
accordance with the terms and conditions of contract. The Venue of arbitration shall 
be New Delhi. During Arbitration proceedings, neither of the parties will be entitled 
to interest pendentlite.  

 
12.0 LAWS & JURISDICTION OF CONTRACT:  
 

The laws applicable to the Contract shall be the laws in force in India. The courts of 
New Delhi shall have exclusive jurisdiction in all matters arising under the contract. 

 
13.0 STATUROTY REQUIREMENTS: 
 
a)   The contractor is liable to extend the benefits as provided under the employee ESI 

Act, Payment of Wages Act, Payment of Bonus Act, Contract Labour (Regulation 
& Abolition Act), Minimum Wages Act, Motor &Transport Act, Workmen 
Compensation Act and any other relevant Acts applicable to the establishment.  The 
rates to be quoted shall be inclusive of meeting all such statutory obligations. 

 
b)   The contractor shall also take group insurance for the personnel engaged by him. 

The rates quoted shall be inclusive of meeting all such statutory obligations and 
Group Insurance payments. 

 
14.0 CONTRACTOR’S DEFAULT:  
 

In the event the bidder withdraws or alters his bid within the bid validity period or 
fails to honor the letter of Award in the event of decision of the tender in their 
favour, than the Bid Guarantee submitted shall be forfeited. Further if the contractor 
fails to execute the contract in the event of placement of award in their favour, then 
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the contract shall be terminated by REC forfeiting the Bid Guarantee submitted by 
the contractor. In the event the Employer (REC) terminates the contract due to 
contractor’s default, the contractor will be liable to pay to REC for any additional 
costs incurred for procuring such similar services for the work got done from other 
agencies. 

 
15.0 FORCE MAJURE 
 
15.1 Force majure is herein defined as any cause which is beyond the control of the 

Contractor or REC as the case may be, which they could not foresee or with a 
reasonable amount of diligence could not have foreseen and which substantially 
affects the performance of the Contract, such as: 

 
a. Natural phenomena, including but not limited to floods, droughts, 

earthquakes and epidemics; 
b. Acts of any Government, domestic or foreign, including but not limited to 

war, declared or undeclared, priorities, guarantees, embargoes. 
   

Provided either party shall within fifteen (15) days from the occurrence of such a 
cause notify the other in writing of such causes, alongwith proof of such 
occurrences. 

 
15.2 The Contractor or REC shall not be liable for delays in performing its obligations 

resulting from any force majeure cause as referred to and/or defined above. The 
date of completion will, subject to hereinafter provided, be extended by a 
reasonable time at the sole discretion of REC.  

 
16.0  SUSPENSION OR DELETION OF WORK: 

 
REC reserves the right to suspend or delete the work included in the scope of this 
contract at any time during the contract period and the decision of the Officer-in-
Charge of REC shall be final and binding on you. The payment shall be made on 
pro-rata basis for the work actually done and approved by the Officer -in-Charge. 
 

17.0  CONTRACTOR’S SITE OFFICE, ESTABLISHMENT AND SAFETY 
 
 The Contractor shall establish a Site Office and keep posted an authorized 

representative for the purpose of the Contract. Any written order or instruction or   
e-mail of the REC Officer or his duly authorised representative, shall be 
communicated to the said authorised resident representative of the Contractor and 
the same shall be deemed to have been communicated to the Contractor at his legal 
address. The contractor shall provide suitable communication facilities (mobile 
phones etc.) to all his engineers. In order to meet extensive travel needs, the 
contractor shall ensure vehicles to all his engineers for effective working. The 
vehicles engaged by the contractor shall be covered under comprehensive 
insurance. The contractor shall provide the necessary safety gadgets (like electrical 
safety shoes, gloves, helmets, belts etc.. as pr requirement) to the staff engaged by 
him for inspection services.  

 
18.0  MAN-POWER REPORT 
 
18.1 The Contractor shall also submit to the Officer-in-charge, on the first day of every 

quarter, a manpower report of the previous quarter detailing the number of persons 
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scheduled to have been employed and actually employed, skill-wise and the areas 
of employment of such manpower. 

 
19.0 COORDINATION WITH CONTRACTORS OF IMPLEMENTING 

AGENCIES. 
 

The Contractor shall agree to co-ordinate with the Contractors of the Implementing 
agencies, who are primarily responsible for execution of the works. 

 
20.0 MANNER OF EXECUTION OF CONTRACT 
 
20.1 REC, after the issue of the Letter of Award to the Contractor, will send one copy of 

the final agreement to the Contractor for his scrutiny and approval. Proforma of 
agreement is enclosed at Annexure -B. 

 
20.2  The Agreement, unless otherwise agreed to, shall be signed within 15 days of the 

acceptance of the Letter of Award, at the office of REC on a date and time to be 
mutually agreed. The Contractor shall provide for signing of the Contract, 
appropriate power of attorney and other requisite materials. In case the Contract is 
to be signed beyond the stipulated time, the Bid Guarantee submitted with the 
Proposal will have to be extended accordingly. 

  
20.3 The Agreement will be signed for awards of value more than Rs. 10 lakhs in four 

originals and the Contractor shall be provided with one signed original and the rest 
will be retained by REC. 

 
20.4 For the awards of value less than Rs. 10 Lakhs the LOA signed by the authorized 

signatories of both REC and Contractor will be treated as an agreement. 
 
21.0 ENFORCEMENT OF TERMS 
 
21.1 The failure of either party to enforce at any time any of the provisions of this 

Contract or any rights in respect thereto or to exercise any option therein provided, 
shall in no way be construed to be a waiver of such provisions, rights or options or 
in anyway to affect the validity of the Contract. The exercise by either party of any 
of its rights herein shall not preclude or prejudice either party from exercising the 
same or any other right it may have under the Contract. 

 
22.0 COMPLETION OF CONTRACT 
 
22.1 Unless otherwise terminated under the provisions of any other relevant clauses, this 

Contract shall be deemed to have been completed on completion of the Scope of 
work and submission of all the reports and release of final payments. 

 
 
 

- - -  
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Annexure-A to Volume-I  
 

QUALIFYING REQUIREMENTS 
 
1.0     QUALIFICATION OF THE BIDDER FOR EACH PACKAGE: 

 
Qualification of Bidder will be based on meeting the minimum pass/fail criteria 
specified in cl. 1.1 below regarding the Bidder’s technical experience and financial 
position as demonstrated by the Bidder’s responses in the corresponding Bid 
Schedules. The bidder shall also be required to furnish the information specified in cl. 
1.2 in their Bid.  
 
Notwithstanding anything stated here in above, REC reserves the right to assess the 
capacity and capability of the bidder, should the circumstances warrant such 
assessment in an overall interest of REC. REC reserves the right to waive minor 
deviations if they do not materially affect the capability of the Bidder to perform the 
contract.  
 

1.1  QUALIFICATION REQUIREMENTS 
 
1.1.1 TECHNICAL QUALIFICATION REQUIREMENTS 
 

i) Bidders are expected to meet the following Qualification Criteria and shall 
furnish adequate form, statements and documentary evidence/certificates in 
proof of the same:  

 
•  They should be a registered legal entity. 

•  Bidder shall have adequately qualified and experienced engineers 
with capability of executing such type of assignments. For each 
state, the project in charge shall be a graduate engineer with at least 
15 years of post qualification experience and shall be assisted by at 
least five engineers with at least 5 years post qualification 
experience in the field of construction/supervision of construction 
or inspection of electric power distribution/ transmission system 
O&M. 

•  It is necessary that the bidder should have experience for : 

Consultancy work for supervision of execution of electric power 
distribution/ transmission projects. 

 OR 

Govt. owned Discoms/SEB’s/Power Departments/ CPSUs having 
separate quality control divisions 

OR 

Reputed Organizations involved in Quality Control/ Inspection / 
testing of power distribution/ transmission infrastructure 

The bidder shall submit experience certificates from the owners for 
the works completed by them in the past in support of the above 
requirements. 

•  The Bidder has to submit relevant documents to support the 
credentials, experience, turnover etc.  
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Utilities/ CPSUs shall not be engaged as REC Quality monitors in the following 
cases: 

i.) State Utilities in their own state  
ii)  For the projects where they are the implementing agencies or  

   have been engaged as TPIA or NQM. 
 
1.1.2  FINANCIAL QUALIFICATION REQUIREMENTS:  
 
 i.  Min. annual turnover of Rs.10 cr. in any of the last three years. 

ii.  Min. cumulative turnover of Rs. 40 cr. in last five years.  
 

The turnover shall be considered as on 31st March of the concerned financial year.  
 
1.1.3 In order to encourage participation of independent organizations like Govt. 

Technical Educational Institutions (IITs, NITs etc.), RECPDCL & Govt. Bodies 
shall stand pre-qualified and certain concessions are granted.  
 
The concessions include allotment of a few districts in any State depending on the 
assessment of their capability by REC. These agencies are allowed to quote for a 
few Districts or a part of a State (minimum one district). In this regard, REC 
reserves the right to select few districts in any State and off-load the same from any 
State based package that is put for bidding.   
 

1.1.4 Bidders may propose their associate (not more than one) at the time of bidding. In 
case an associate is proposed, the role of the associate shall be clearly defined in the 
bid & the bid shall be jointly signed by both, the main bidder & the associate. The 
main bidder shall necessarily be required to meet the Technical Qualification 
requirements. REC will consider the combined capability of both the main bidder 
and his associate, in evaluating the bids for Qualifying Requirements. 

 
1.2   The bidder shall furnish following documents/details with its bid: 

•  Documentary evidence/certificates as a proof of meeting the QR. 
•  The complete annual reports together with Audited statement of accounts of 

the firm company for last three years (separate), immediately preceding the 
date of submission of bid. 

 
1.3 Bidders who do not meet the above criteria shall not be evaluated further in the 

bidding process. A Bidder shall be disqualified if it is determined by REC at any 
stage of bidding process that the Bidder has made misleading or false representation 
in the form, statements and attachments in the proof of the qualification requirements. 
The bidders shall also be disqualified if it fails to continue to satisfy the Qualifying 
Criteria during any stage of the evaluation process. Supplementary information or 
documentation regarding qualifications may be sought from the Bidders at any time 
and must be so provided within a reasonable time frame as stipulated by the Client. 

 
1.4 LITIGATION HISTORY:  
 

The bidder should provide detailed information on any litigation or arbitration 
arising out of contracts completed or under execution by it over the last five years. 
A consistent history of awards involving litigation against the Bidder may result in 
rejection of Bid.  
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ANNEXURE-B to Volume-I   
 

PROFORMA OF 'AGREEMENT' (for single bidder only) 
(To be executed on non-judicial stamp paper) 

This Agreement made this ....................... day of ......................,two thousand 
........................ between REC, a company incorporated under the Companies Act, 1956, 
having its Registered Office at ------------------ (hereinafter referred to as the ‘REC’ which 
expression shall include its administrators, successors, executors and permitted assigns) of 
the one part and M/s……………………., a company incorporated under the Companies 
Act, 1956 having its Registered Office at ........................................................... Institution/ 
Firm/  [hereinafter referred to as the ‘Contractor’ or “X”  (name of the Contracting Co.) 
which expression shall include its administrators, successors, executors and permitted 
assigns] of the other part. 

WHEREAS REC desirous of Quality Monitoring associated with RGGVY invited bids for 
........................................ (briefly describe scope of work) against its Bid Specification No. 
.................................. 

AND WHEREAS ............................ "X" ............................ had participated in the above 
referred bidding vide their Proposal No. ...................... dated ....................... and awarded 
the Contract to ..................... "X" ........................... on terms and conditions of the 
documents referred to therein, which have been acknowledged by ....................... "X" 
..................... resulting into a "Contract". 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER: - 

1.0 Article 

1.1 Award of Contract 

--------- has awarded the Contract to ............ "X" ..............  for the work of................  on the 
terms and conditions contained in its Letter of Award No. .................... dated ............... 
....................... and the documents referred to therein.  The award has taken effect from 
aforesaid Letter of Award.  The terms and expressions used in this Agreement shall have 
the same meaning as are assigned to them in the ‘Contract Documents’ referred to in the 
succeeding Article. 

2.0 Contract Documents 

2.1 The Contract shall be performed strictly as per the terms and conditions stipulated 
herein and in the following documents attached herewith (hereinafter referred to as 
“Contract Documents’). 

 
        i) REC’s Bidding Documents in respect of Specification No. .................... issued 

vide its letter No. .......................... dated ................ consisting of Invitation to 
Bid, BPS, Terms & Conditions of Contract, and all other Sections entitled  
including all amendments issued vide its letter(s) No. (s) ........................... 
dated .................... 

     (Volume-I) 
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 ii) REC's Technical Specifications including Amendments issued vide its Letter 
No. .......................... dated .......................... 

     (Volume-II) 

 iii) "X"s Proposal No. ................... dated .................... along with Bid Proposal 
Sheets, Data Requirements, payment terms and Work Schedules submitted by 
"X" entitled as "..................................."  (Volume-III) 

 
 iv) Agreed Minutes of the meeting held on ............................... between ----------

and "X".      (Volume-IV) 
 
 v) REC’s Letter of Award No. ......... dated ....... duly acknowledged by "X".  
          (Volume-V) 
 
 vi) Contract Schedule    (Volume-VI) 
 

All the aforesaid Contract Documents shall form an integral part of this Agreement, in so 
far as the same or any part conform to the Bidding Documents (Vol. I & II) and what has 
been specifically agreed to by the REC in its Letter of Award.  Any matter inconsistent 
therewith, contrary or repugnant thereto or any deviations taken by the Contractor in its 
Proposal (Vol-III) but not agreed to specifically by the REC in its Letter of Award shall be 
deemed to have been withdrawn by the Contractor.  For the sake of brevity, this agreement 
alongwith its aforesaid Contract Documents shall be referred to as the ‘Agreement’. 

3.0 Conditions & Covenants 

3.1 The scope of Contract, Consideration, Terms of Payment, Taxes wherever applicable, 
Insurance, Damages, Security Deposit and all other terms and conditions are 
contained in REC’s Letter of Award No..................... dated........................ read in 
conjunction with other aforesaid Contract documents.  The Contract shall be duly 
performed by the Contractor strictly and faithfully in accordance with the terms of 
the Agreement. 

3.2 The scope of work shall also include all activities which are not specifically 
mentioned in the Contract documents, but which are needed for successful, efficient, 
way of providing inspection services unless otherwise specifically excluded in the 
Specifications under ‘Exclusions’ or Letter of Award . 

3.3 Time Schedule 

3.3.1 Time is the essence of the Contract and schedules shall be strictly adhered to.  ‘X” 
shall perform the work in accordance with the agreed schedule as given in Volume - 
V & VI of Contract documents [clause 2.1(v & vi) above]. 

3.4 Quality  

3.4.1 The Contractor is responsible for the proper services as per the quality manual of 
the bidding documents. 

 
3.5 It is further agreed by the Contractor that the Security Deposit shall in no way be 

construed to limit or restrict the REC’s right to recover the damages/compensation 
due to short-fall in services or under any other clause of the Agreement.  The amount 
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of damages/compensation shall be recoverable either by way of deductions from the 
Contract price, Security Deposit and/or otherwise. 

 The Security Deposit furnished by the Contractor is unconditional and the REC shall 
have the powers to forfeit it notwithstanding any dispute or difference between the 
REC and the Contractor pending before any court tribunal, arbitrator or any other 
authority. 

3.6 This Agreement constitutes full and complete understanding between the parties and 
terms of the presents. It shall supercede any prior correspondence, terms and 
conditions contained in the Agreement. Any modification of the Agreement shall be 
effected only by a written instrument signed by the authorised representative of both 
the parties. 

 

4.0 SETTLEMENT OF DISPUTES 

4.1 It is specifically agreed by and between the parties that all the differences or disputes 
arising out of the Agreement or touching the subject matter of the Agreement shall be 
decided by the process of Settlement & Arbitration as specified in Clause 15.0 of the 
Terms & Conditions of Contract and the provisions of the Indian Arbitration and 
Conciliation Act 1996 shall apply and Delhi Courts alone shall have exclusive 
jurisdiction over the same.  

 
4.2 Notice of Default 

 Notice of default given by either party to the other party under Agreement shall be in 
writing and shall be deemed to have been duly and properly served upon the parties 
hereto if delivered against acknowledgment or by telex or by registered mail with 
acknowledgment due addressed to the signatories at the addresses mentioned herein 
above. 

 
 IN WITNESS WHEREOF, the parties through their duly authorised representatives 

have executed these presents (execution whereof has been approved by the competent 
authorities of both the parties) on the day, month and year first above mentioned at 
New Delhi. 

WITNESS: 

1. ..........................................................    (REC's signature) 
        (Printed Name) 

2. ..........................................................     (Designation) 
         (Company's Stamp) 

1. ...........................................................     (Contractor's signature) 
         (Printed Name) 

2. ..........................................................      (Designation) 
          (Company's Stamp) 



Volume-II 
 

TECHNICAL SPECIFICATIONS  
 
1.0 GENERAL INFORMATION 
 

Rural Electrification Corporation Limited (A Govt. of India Enterprise), with its 
registered Head Office at Core-4, SCOPE Complex, Lodi Road, New Delhi- 
110003 (hereinafter referred to as ‘REC’) is to engage agencies for Quality 
Monitoring & Inspection of village electrification works including Rural 
Electricity Distribution backbone & household electrification under Rajiv Gandhi 
Grameen Vidutikaran Yojna (Name of the work).  The works are being executed 
by Project Implementing Agencies through Turn-key Contracts generally District-
wise in all the states.   
 

2.0 SCOPE OF WORK  
 
2.1 Three-tier quality monitoring is envisaged for the RGGVY projects in the 11th 

plan. The three levels of Quality monitoring shall be Third Party Quality Monitors 
on behalf of implementing agency, REC Quality Monitors on behalf of REC, and 
National Quality Monitors on behalf of MOP.  

 
2.2 The detailed Scope of Work under various levels is specified in Quality Control 

Manual enclosed as a separate document.  The Quality Manual shall form a part 
of Technical Specifications, Vol.-II. The present scope of works is for tier-II REC 
Quality Monitors. 

 
2.3 The scope of work to be performed by the contractor as REC Quality Monitors 

under the contract shall include inspections at manufacturers’ works, quality of 
execution at site, checking of BOQ at site & any other work required for 
completion of 2nd tier quality control in line with the Quality Control Manual. 
Inspection work at site shall include inspection of sub-stations, sub-transmission 
& distribution lines, electrified & un-electrified villages including habitations etc. 
in line with Quality Control Manual.  

 
2.4 Wherever reference to village is invited in the document, it shall mean to include 

all associated habitations, hamlets, mauzas, dhanis, thandas etc.  
  
2.5 Number of material inspections per project shall be taken as 6, for the purpose of 

bidding.  The contractor shall complete the inspections on the scheduled date of 
inspection, which shall be intimated to the contractor 7 days in advance.  RQCC 
shall make all efforts to issue inspection calls sufficiently in advance, however, as 
& when required, the contractor shall depute its’ personnel for inspection at the 
manufacturer’s works at shorter notices also. Report of inspection shall be 
submitted to RQCC within 7 days after completion of inspection in the format 
attached at Annexure-I. 



2.6 Inspection of villages/sub-station shall be completed within 7 days of receipt of 
inspection notice by the engineer-in-charge of REC. The contractor shall submit 
the village/sub-station inspection reports as per format-D of Quality Control 
Manual. 

2.7 The contractor shall re-inspect the villages after rectification of defects at site as 
per advice of the officer in-charge of REC. The bidder shall quote separately for 
re-inspection & shall be paid as per actual number of villages re-inspected. 

2.8 Further, the contractor shall quote man-day rates for miscellaneous services to be 
provided during the currency of the contract. The man-day rates quoted shall 
include the cost of visit to site as may be required by the officer in-charge of 
REC. 



Annexure-I to Vol-II 
 

Format for material inspection report 
 

1. Date of inspection 
 

2. Name of Inspection Engineer 
 

3. Project name/no. 
 

4. Main contractor 
 

5. Manufacturer name/address 
 

6. Item (including S. No. of equipment) 
 

7. Quantity inspected 
 

8. Result of inspection  - Accepted/not accepted 
 

9. Deviations observed 
 

10. Status of Test report 
 
 
 
Signature 
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RGGVY - Quality Monitoring on behalf of REC Ltd. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BID PROPOSAL SHEETS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Rural Electrification Corporation Limited 

(A Govt. of India Enterprise) 
Core-4, SCOPE Complex 

New Delhi – 110 003 



1 of 8 

VOL-IA 
BID PROPOSAL SHEETS 

 
Name of the work: Quality Monitoring Services for RGGVY works 
 
Bid submitted towards:      Serving as REC Quality Monitors under Tier-II 
 
The state wise list of projects, number of Un-electrified/Electrified villages covered, number of 
rural households to be electrified, number of substations (New/Augmentation) and the project cost 
state-wise has been given in the bidding documents.  
 
Bidders are instructed to offer the price against each state separately. As indicated in Invitation for 
Bids, the contract price shall be firm during the currency of the contract. 
 
Format for BPS – enclosed at Annexure-A 
 
In case of any discrepancy between figures and words quoted, words shall prevail.  

 
*Signature of the Authorized Signatory  

 
Place:     Name:  
 
Date:     Designation: 

Name of the Bidder/Associate 
Address of the Bidder/Associate 

 
Note :  

1. Copy of Power of attorney/ authorization letter for the authorized signatory shall be 
submitted along with the bid. 

2. The bid shall be signed by the Associate also, wherever applicable. 
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TECHNICAL QUALIFICATION REQUIREMENTS 
 

1. Name of the Registered entity 
 

Describe the entity 
 
(Provide Documentary evidence) 

 
 

2. Manpower Available with the Bidder 
(Provide in detail including their Qualification & experience) 

Name Qualification Post qualification 
experience - years 

Nature of 
experience 

    
    
 

3. Nature of business & Activities – Provide details 
4. Details of works completed/experience profile 

 
S.No. Name of the works Scope & 

description 
of works 
completed 
successfully 

During the 
period 

Customer Value of 
works 
completed 

      
      
 

 
5. Structure of Quality Control Division in the Bidders’ company – Provide organization 

structure with details of executives engaged in Quality Control  Division. 
6. Whether already engaged as implementing agency/TPIA in any projects of RGGVY/or 

having any role to play in RGGVY projects in any state/district.  Please specify and furnish 
the details. 

 
 
Note:  In case, associate is involved similar information shall be furnished for both main bidder as 
well as the associate. 

 
 
 
 
 

Signature of Main Bidder       Signature of Asoociate 
(wherever applicable) 



3 of 8 

FINANCIAL QUALIFICATION REQUIREMENTS 
 

 
 
In case of single bidder 
 
S.No. Year Annual Turnover 
1. 2007-08  
2. 2006-07  
3. 2005-06  
4. 2004-05  
5. 2003-04  
 Cumulative  
 
 
In case Associate is involved 
 
S.No. Year Annual  

Turnover of 
main Bidder 
Name of the 
Company 

Annual  
Turnover of 
Associate 
Name of the 
Company 

Combined 
Turnover 

1. 2007-08    
2. 2006-07    
3. 2005-06    
4. 2004-05    
5. 2003-04    
 Cumulative    
 
 

 
 
 
 

Signature of Main Bidder       Signature of Asoociate 
(wherever applicable) 
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 SCHEDULE OF DEVIATIONS – COMMERCIAL 
 
Name of the Work:  Quality Monitoring Services for RGGVY works. 
 
Name of the bidder:  
 
Bid submitted towards:      Serving as REC Quality Monitors (2nd tier) 
 
Name of the State for which Bid submitted:  
 
To 
Rural Electrification Corporation Limited 
Core-4, SCOPE Complex,  
Lodi Road, New Delhi – 110 003 
 
All commercial deviations, we are proposing are mentioned hereunder. Apart from these 
deviations we do not have any other commercial deviations whatsoever for the said works.  
  
S. No Volume No Clause No Deviation proposed Cost compensation for 

withdrawing the deviation 
 
 

    

 
 

    

 
 

    

Additional sheets may be used as required. 
 
We also understand that  
  1.  Deviations mentioned without indicating the cost for withdrawing the   

same shall not be treated as deviations.  
 
2.  We shall comply with all the provisions of the bid documents. 

 
 
 

*Signature of the Authorized Signatory  
 
 
Place:     Name:  
 
Date:     Designation: 
 

Name of the Bidder: 
 
Address of the Bidder: 

 
Note :  

1. Copy of Power of attorney/ authorization letter for the authorized signatory shall be 
submitted along with the bid. 

2. The bid shall be signed by the Associate also, wherever applicable.
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SCHEDULE OF DEVIATIONS – TECHNICAL 
 
Name of the Work:  Quality Monitoring Services for RGGVY works. 
 
Name of the bidder:  
 
Bid submitted towards:      REC Quality Monitors (2nd tier) 
 
Name of the State for which Bid submitted:  
 
To 
Rural Electrification Corporation Limited 
Core-4, SCOPE Complex,  
Lodi Road, New Delhi – 110 003 
 
All technical deviations, we are proposing are mentioned hereunder. Apart from these deviations 
we do not have any other technical deviations whatsoever for the said works.  
  
S. No Volume No Clause No Deviation proposed Cost compensation for 

withdrawing the deviation 
 
 

    

 
 

    

 
 

    

Additional sheets may be used as required. 
 
We also understand that  
  1.  Deviations mentioned without indicating the cost for withdrawing the   

same shall not be treated as deviations.  
 
2.  We shall comply with all the provisions of the bid documents. 

 
 
 

*Signature of the Authorized Signatory  
 
 
Place:     Name:  
 
Date:     Designation: 
 

Name of the bidder: 
 
Address of the bidder: 

 
(* Copy of Power of attorney/ authorization letter for the authorized signatory shall be submitted 
along with the bid) 
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ROLES & RESPONSIBILITIES OF MAIN CONTRACTOR & ASSOCIATE 
 
 
 

Provide detailed responsibility chart for role & responsibilities of main bidder & associate. 
 
 
 
 
 

Signature of Main Bidder       Signature of Asoociate 
(wherever applicable) 
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METHODOLOGY SUGGESTED FOR EXECUTION OF THE WORKS FOR 
UNDERTAKING QUALITY MONITORING WORKS UNDER RGGVY 

 
 
1. Quality Monitoring as:  REC Quality Monitors 
 
2.  Name of the state: 
 
3.  Number of Districts covered: 
 
4.  Number of villages covered: 
 
5.  Number of Site offices in the State proposed: 
 
6.  Number of Staff proposed to be deployed: 
 
     Head: 
 

Senior Engineers: 
    
Site Engineers: 

 
a.  Profile of the Head proposed:  
 

Education Qualification proposed: 
 
Prior Experience (no. of years): 

 
a.  Profile of the Senior engineer proposed:  
 

Education Qualification proposed: 
 
Prior Experience (no. of years): 

 
b.  Profile of the site engineer proposed:  

 
Education Qualification proposed: 
 
Prior Experience (no. of years): 

 
7. Any special training proposed for site engineers: 
 
8. Whether exclusive transport facilities provided to site engineers without depending on the 

erection contractor:  
 
9. Checks and Balances proposed for ensuring the works as per the standards: 
 
10. Nodal point for Co-ordination of the site engineers: 
 

a.  At District level: 
 

b. At State level: 
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11. Schedule for completion of assignment. (no. of villages in each quarter may be indicated) 
 
Name of State 
Sl. No. Project 

name/no. 
1st 
Quarter 

2nd 
Quarter 

3rd 
Quarter 

4th 
Quarter 

5th 
Quarter 

6th 
Quarter 

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
 
 
 

Signature of Main Bidder       Signature of Associate 
(wherever applicable) 



 Total No. 
of projects 
in the State 

 Total No. 
of 

substations 
in the state

 Total No. 
of villages 

Rate for 
material 
inspection 
(Rs. per visit)

Rate for 
village/ 
substation 
inspection 
(including 
stage-I and 
stage-II ) 
(Rs. per 
village/sub
station)

Rate for re-
inspection 
of village/ 
substation 
after 
rectification 
of defects 
(Rs. per 
village/subs
tation)

Man day rate 
for 
miscellaneous 
works 
including all 
expenses 

Material 
inspection 
(6xColumn3
xColumn6)

Village/ 
Substation 
inspection 
(Column(4+5
)x0.10xColu
mn 7)

Village/ 
Substation re-
inspection 
after 
rectification 
(Column(4+5)
x0.01x Column 
8)

Man day rate 
for 
miscellaneous 
works 
including all 
expenses 
(30xColumn9)

Figures Words

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 AP 9 3 5858

2 Arunachal 13 22 3181

3 Assam 20 23 19206

4 Bihar 17 149 12757

5 Chattisgarh 8 69 9960

6 Gujrat 22 0 15525

7 Haryana 14 0 4910

8 HP 9 5 9122

9 J&K 10 37 4651

10 Jharkhand 9 68 14253

11 Karnataka 7 1 6826

12 MP 21 76 22753

13 Maharashtra 30 20 36246

14 Maanipur 2 5 766

15 Meghalaya 5 5 4508

16 Mizoram 6 3 408

17 Nagaland 9 21 966

18 Orissa 27 214 39878

19 Punjab 17 1 11840

BID PROPOSAL SHEET

Unit Price (Rs.) Total Price (Rs.)

Sr.
No.

State

Grand total (Rs.) (Column10+11+12+13)
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 Total No. 
of projects 
in the State 

 Total No. 
of 

substations 
in the state

 Total No. 
of villages 

Rate for 
material 
inspection 
(Rs. per visit)

Rate for 
village/ 
substation 
inspection 
(including 
stage-I and 
stage-II ) 
(Rs. per 
village/sub
station)

Rate for re-
inspection 
of village/ 
substation 
after 
rectification 
of defects 
(Rs. per 
village/subs
tation)

Man day rate 
for 
miscellaneous 
works 
including all 
expenses 

Material 
inspection 
(6xColumn3
xColumn6)

Village/ 
Substation 
inspection 
(Column(4+5
)x0.10xColu
mn 7)

Village/ 
Substation re-
inspection 
after 
rectification 
(Column(4+5)
x0.01x Column 
8)

Man day rate 
for 
miscellaneous 
works 
including all 
expenses 
(30xColumn9)

Figures Words

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15

Unit Price (Rs.) Total Price (Rs.)

Sr.
No.

State

Grand total (Rs.) (Column10+11+12+13)

20 Rajasthan 15 0 20118

21 Sikkim 2 0 269

22 Tamil Nadu 26 0 12416

23 Tripura 3 8 682

24 West Bengal 15 12 25065  

 Grand Total 316 742 282164
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